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1 NCB/01/KISRUM/ | Construction of ward office AR &g, HIg ATl 10,361,959.60
2081/082 Building 2 Tikhatar Doti TS ITAT-9, heATell
2 NCB/02/KISRUM/ | Construction of Basudevi AR &g, HIg ATl 6,559,910.30
2081/082 Health Post ward 3 Basudevi Doti | TTSHT{eTehT-\8, sheATed!
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